

2020 PAVEMENT MANAGEMENT PROGRAM - STREET CRACK SEAL AND SLURRY SEAL

BID TABULATIONS

| BID ITEM | DESCRIPTION | TOTAL QTY | UNIT | BLACKLINE, INC. | | | VSS INTERNATIONAL, INC. | | | INTERMOUNTAIN SLURRY SEAL, INC. | | |
|----------|--|-----------|------|-----------------|------------|------------|-------------------------|------------|------------|---------------------------------|------------|------------|
| | | | | UNIT PRICE | TOTAL COST | | UNIT PRICE | TOTAL COST | | UNIT PRICE | TOTAL COST | |
| A. PMP | | | | | | _ | | | _ | | | |
| A.1 | Mobilization | 1 | LS | \$18,941.33 | \$ | 18,941.33 | \$11,132.00 | \$ | 11,132.00 | \$50,000.00 | \$ | 50,000.00 |
| A.2 | Public Notification | 1 | LS | \$8,999.20 | \$ | 8,999.20 | \$7,500.00 | \$ | 7,500.00 | \$10,000.00 | \$ | 10,000.00 |
| A.3 | Temorary Work Zone Direction and Control of Traffic and Singning, Complete | 1 | LS | \$33,000.00 | \$ | 33,000.00 | \$76,601.27 | \$ | 76,601.27 | \$35,302.65 | \$ | 35,302.65 |
| A.4 | Flaggers | 580 | HRS | \$60.00 | \$ | 34,800.00 | \$64.69 | \$ | 37,520.20 | \$60.00 | \$ | 34,800.00 |
| A.5 | Clearing and Grubbing (Tree Trimming) | 700 | EA | \$2.50 | \$ | 1,750.00 | \$32.40 | \$ | 22,680.00 | \$1.00 | \$ | 700.00 |
| A.6 | Furnish and Apply Emulsion Slurry Seal (Type II) | 131,110 | SY | \$1.88 | \$ | 246,486.80 | \$1.79 | \$ | 234,686.90 | \$2.30 | \$ | 301,553.00 |
| A.7 | Furnish and Apply Emulsion Crack Seal (Street Rating 5) | 7,952 | LF | \$1.15 | \$ | 9,144.80 | \$1.13 | \$ | 8,985.76 | \$1.05 | \$ | 8,349.60 |
| A.8 | Furnish and Apply Emulsion Crack Seal (Street Rating 4) | 45,008 | LF | \$1.15 | \$ | 51,759.20 | \$1.13 | \$ | 50,859.04 | \$1.05 | \$ | 47,258.40 |
| A.9 | Furnish and Apply Emulsion Crack Seal (Street Rating <4) | 92,607 | SY | \$1.15 | \$ | 106,498.05 | \$1.13 | \$ | 104,645.91 | \$1.05 | \$ | 97,237.35 |
| A.10 | Logitudinal Pavement Markings - Paint | 1,540 | LF | \$1.05 | \$ | 1,617.00 | \$1.03 | \$ | 1,586.20 | \$0.95 | \$ | 1,463.00 |
| A.11 | Transvers Pavement Markings - Thermoplastics | 1 | LS | \$42,422.00 | \$ | 42,422.00 | \$28,548.72 | \$ | 28,548.72 | \$26,434.00 | \$ | 26,434.00 |

CONSTRUCTION TOTAL \$ 555,418.38 \$ 584,746.00 \$ 613,098.00