

Mayor
Honorable Tom Ellis



City Manager
Jason A. Tuck, ICMA-CM

Addendum No. 2

June 5, 2020

For The Contract Documents For The

2020 Street Improvement Project CIP-02-20

NOTICE TO ALL PLAN HOLDERS:

You are hereby notified of the following clarifications, additions, and/or revisions to the contract documents for the above referenced project:

Bid Booklet

Added Portland Cement Structures – curb, sidewalk and ADA ramp complete to Schedule A – SE 129th Avenue in the Schedule of Values

Carol Earle, PE

Contractors Acknowledgement of Addendum No. 2:

Signature

Date

16000 SE Misty Drive
Happy Valley, Oregon 97086-4288
Telephone: (503) 783-3800 Fax: (503) 658-5174
Website: www.ci.happy-valley.or.us



2020 STREET IMPROVEMENTS PROJECT

CIP-02-20

SCHEDULE OF VALUES

BID ITEM	ODOT #	DESCRIPTION	TOTAL QTY	UNIT	UNIT PRICE	TOTAL COST
----------	--------	-------------	-----------	------	------------	------------

SCHEDULE A - SE 129TH AVENUE

1	00210.00	Mobilization 1	1	LS	\$	\$
2	00225.00	Work Zone Traffic Control and Public Notice	1	LS	\$	\$
3	00310.00	Asphalt Pavement Saw Cutting	90	LF	\$	\$
4	00330.00	General Excavation	42	CY	\$	\$
5	00344.00	Treated Sub-Grade - 12" Thick	724	SY	\$	\$
6	00344.00	Portland Cement Powder	22	TON	\$	\$
7	00490.00	Adjusting Catch Basins	2	EA	\$	\$
8	00620.00	Cold Plane Pavement Removal, 4" Depth	724	SY	\$	\$
9	00641.00	3/4" - 0" Aggregate Base, 2" Thick	724	SY	\$	\$
10	00745.00	Level, 2, 1/2" ACP/HMAC, Full depth, 4" Thick in 2 Lifts	160	TON	\$	\$
11	00759.00	Portland Cement Structures - curb (not including driveways)	345	LF	\$	\$
12	00867.00	Thermoplastic Bar, Type AB, Stop & Crosswalk Bars(s), 12" White Striping	16	SF	\$	\$

SCHEDULE A - SE 129TH AVENUE TOTAL \$

SCHEDULE B - PURPLE FINCH LOOP

1	00210.00	Mobilization 2	1	LS	\$	\$
2	00225.00	Work Zone Traffic Control and Public Notice	1	LS	\$	\$
3	00310.00	Removal of Curbs	160	LF	\$	\$
4	00310.00	Removal of Concrete Sidewalk	112	SY	\$	\$
5	00330.00	General Excavation	20	CY	\$	\$
6	00490.00	Adjusting Boxes, Cleanout & Gas/Water Valve Cans	13	EA	\$	\$
7	00490.00	Minor Adjustment of Manholes	10	EA	\$	\$
8	00490.00	Adjusting Catch Basins	4	EA	\$	\$
9	00620.00	Cold Plan Removal, 1"-4" Depth	1300	SY	\$	\$
10	00745.00	Level, 2, 1/2" ACP/HMAC, Full depth, 2" Thick in 1 Lift	303	TON	\$	\$
11	00759.00	Portland Cement Structures - curb, sidewalk and ADA ramp complete	4	EA	\$	\$
12	00867.00	Thermoplastic Bar, Type AB, Stop & Crosswalk Bars(s), 12" White Striping	24	SF	\$	\$

SCHEDULE B - PURPLE FINCH LOOP TOTAL \$



2020 STREET IMPROVEMENTS PROJECT

CIP-02-20

SCHEDULE OF VALUES

BID ITEM	ODOT #	DESCRIPTION	TOTAL QTY	UNIT	UNIT PRICE	TOTAL COST
----------	--------	-------------	-----------	------	------------	------------

SCHEDULE C - SE SOLOMON COURT

1	00210.00	Mobilization 3	1	LS	\$	\$
2	00225.00	Work Zone Traffic Control and Public Notice	1	LS	\$	\$
3	00310.00	Removal of Curbs	153	LF	\$	\$
4	00310.00	Removal of Concrete Sidewalk	98	SY	\$	\$
5	00330.00	General Excavation	200	CY	\$	\$
6	00344.00	Treated Sub-Grade/Sub-bas, 12" Thick	3053	SY	\$	\$
7	00344.00	Portland Cement Powder	93	TON	\$	\$
8	00490.00	Adjusting Boxes, Cleanout & Gas/Water Valve Cans	7	EA	\$	\$
9	00490.00	Minor Adjustment of Manholes	2	EA	\$	\$
10	00490.00	Adjusting Catch Basins	5	EA	\$	\$
11	00620.00	Asphalt Grinding/Cold Plane Pavement Removal, 1"-4" Depth	3053	SY	\$	\$
12	00641.00	3/4" - 0" Aggregate Base, 2" Thick	3053	SY	\$	\$
13	00745.00	Level, 2, 1/2" ACP/HMAC, Full depth, 4" Thick in 2 Lifts	672	TON	\$	\$
14	00759.00	Portland Cement Structures - curb, sidewalk and ADA ramp complete	7	EA	\$	\$
15	00759.00	Portland Cement Structures - Commercial driveway complete	1	EA	\$	\$
16	00867.00	Thermoplastic Bar, Type AB, Stop & Crosswalk Bars(s), 12" White Striping	12	SF	\$	\$

SCHEDULE C - SE SOLOMON COURT \$

SCHEDULE D - SE CRESTHILL ROAD

1	00210.00	Mobilization 3	1	LS	\$	\$
2	00225.00	Work Zone Traffic Control and Public Notice	1	LS	\$	\$
3	00310.00	Removal of Curbs	121	LF	\$	\$
4	00310.00	Removal of Concrete Sidewalk	63	SY	\$	\$
5	00310.00	Asphalt Pavement Saw Cutting	115	LF	\$	\$
6	00330.00	General Excavation	80	CY	\$	\$
7	00344.00	Treated Sub-Grade/Sub-bas, 12" Thick	1094	SY	\$	\$
8	00344.00	Portland Cement Powder	34	TON	\$	\$
9	00490.00	Adjusting Boxes, Cleanout & Gas/Water Valve Cans	1	EA	\$	\$
10	00490.00	Minor Adjustment of Manholes	2	EA	\$	\$
11	00490.00	Adjusting Catch Basins	2	EA	\$	\$
12	00620.00	Asphalt Grinding/Cold Plan Removal, 1"-4" Depth	1094	SY	\$	\$
13	00641.00	3/4" - 0" Aggregate Base, 2" Thick	1094	SY	\$	\$
14	00745.00	Level, 2, 1/2" ACP/HMAC, Full depth, 4" Thick in 2 Lifts	240	TON	\$	\$
15	00759.00	Portland Cement Structures - curb, sidewalk and ADA ramp complete	2	EA	\$	\$
16	00759.00	Portland Cement Structures - Commercial driveway complete	1	EA	\$	\$
17	00867.00	Thermoplastic Bar, Type AB, Stop & Crosswalk Bars(s), 12" White Striping	16	SF	\$	\$

SCHEDULE D - SE CRESTHILL ROAD \$



2020 STREET IMPROVEMENTS PROJECT

CIP-02-20

SCHEDULE OF VALUES

BID ITEM	ODOT #	DESCRIPTION	TOTAL QTY	UNIT	UNIT PRICE	TOTAL COST
----------	--------	-------------	-----------	------	------------	------------

SCHEDULE E - SE 155TH AVENUE

1	00210.00	Mobilization 4	1	LS	\$	\$
2	00022.00	Work Zone Traffic Control and Public Notice	1	LS	\$	\$
3	00310.00	Removal of Curbs	80	LF	\$	\$
4	00310.00	Removal of Concrete Sidewalk	63	SY	\$	\$
5	00310.00	Asphalt Pavement Saw Cutting	103	LF	\$	\$
6	00330.00	General Excavation	20	CY	\$	\$
7	00490.00	Adjusting Boxes, Cleanout & Gas/Water Valve Cans	8	EA	\$	\$
8	00490.00	Minor Adjustment of Manholes	7	EA	\$	\$
9	00490.00	Adjusting Catch Basins	6	EA	\$	\$
10	00620.00	Asphalt Grinding/Cold Plane Pavement Removal, 1"-4" Depth	2368	SY	\$	\$
11	00745.00	Level, 2, 1/2" ACP/HMAC, Full depth, 4" Thick in 2 Lifts	515	TON	\$	\$
12	00759.00	Portland Cement Structures - Stairs complete	1	EA		
13	00759.00	Portland Cement Structures - curb, sidewalk and ADA ramp complete	2	EA	\$	\$
14	00867.00	Thermoplastic Bar, Type AB, Stop & Crosswalk Bars(s), 12" White Striping	16	SF	\$	\$

SCHEDULE E - SE 155TH AVENUE \$

SCHEDULE F - SE 156TH AVENUE

1	00210.00	Mobilization 4	1	LS	\$	\$
2	00022.00	Work Zone Traffic Control and Public Notice	1	LS	\$	\$
3	00330.00	General Excavation	10	CY	\$	\$
4	00350.00	Geotextile Paving Fabric	2104	SY	\$	\$
5	00490.00	Adjusting Boxes, Cleanout & Gas/Water Valve Cans	5	EA		
6	00490.00	Minor Adjustment of Manholes	4	EA	\$	\$
7	00490.00	Adjusting Catch Basins	3	EA	\$	\$
8	00620.00	Asphalt Grinding/Cold Plane Pavement Removal, 1"-4" Depth	2104	SY	\$	\$
9	00745.00	Level, 2, 1/2" ACP/HMAC, Full depth, 2" Thick in 1 Lifts	231	TON	\$	\$

SCHEDULE F - SE 156TH AVENUE \$

SCHEDULE G - SE VIVIAN WAY

--	--	--	--	--	--	--



2020 STREET IMPROVEMENTS PROJECT

CIP-02-20

SCHEDULE OF VALUES

BID ITEM	ODOT #	DESCRIPTION	TOTAL QTY	UNIT	UNIT PRICE	TOTAL COST
1	00210.00	Mobilization 4	1	LS	\$	\$
2	00022.00	Work Zone Traffic Control and Public Notice	1	LS	\$	\$
4	00350.00	Geotextile Paving Fabric	350	SY	\$	\$
5	00490.00	Minor Adjustment of Manholes	1	EA	\$	\$
6	00490.00	Adjusting Catch Basins	1	EA	\$	\$
7	00620.00	Asphalt Grinding/Cold Plane Pavement Removal, 1"-4" Depth	350	SY	\$	\$
8	00745.00	Level, 2, 1/2" ACP/HMAC, Full depth, 2" Thick in 1 Lift	39	TON	\$	\$

SCHEDULE G - SE VIVIAN WAY \$ _____

SCHEDULE H - SE NYLA WAY

1	00210.00	Mobilization 4	1	LS	\$	\$
2	00022.00	Work Zone Traffic Control and Public Notice	1	LS	\$	\$
3	00310.00	Removal of Curbs	45	LF	\$	\$
4	00310.00	Removal of Concrete Sidewalk	42	SY	\$	\$
5	00310.00	Asphalt Pavement Saw Cutting	80	LF	\$	\$
6	00330.00	General Excavation	10	CY	\$	\$
7	00350.00	Geotextile Paving Fabric	603	SY	\$	\$
8	00490.00	Adjusting Boxes, Cleanout & Gas/Water Valve Cans	2	EA	\$	\$
9	00490.00	Minor Adjustment of Manholes	1	EA	\$	\$
10	00620.00	Asphalt Grinding/Cold Plane Pavement Removal, 1"-4" Depth	603	SY	\$	\$
11	00745.00	Level, 2, 1/2" ACP/HMAC, Full depth, 2" Thick in 1 Lift	67	TON	\$	\$
12	00759.00	Portland Cement Structures - curb, sidewalk and ADA ramp complete	2	EA	\$	\$
13	00867.00	Pavement Bar, Type AB, Stop & Crosswalk Bars(s), 12" White Striping	12	SF	\$	\$

SCHEDULE H - SE NYLA WAY \$ _____

CONSTRUCTION TOTAL \$ _____

Dollars

Total Bid Amount (In Words)

Contractor Company Name: _____

Contractor CCB#: _____

Contact Name: _____

Telephone Number: _____

Please use this form to submit bid
Bids Due no later than 2:00 PM on Tuesday, June 11, 2020
mailed or delivered to City of Happy Valley, 16000 SE Misty Drive
ATTN: Carol Earle, City Engineer

BIDDER'S CHECKLIST

1. Submittal of bid security in the amount of 10% of the bid for bids over \$10,000.
2. Acknowledgement of addenda form.
3. Indication of resident/non-resident bidder in the proposal section.
4. Submittal of first tier sub-contractors disclosure form for projects over \$100,000.

Requirements #1, #2 And #3 are due at 2:00 PM, requirement #4 is due no later than 4:00 PM on the bid opening date.

Apparent lowest bidder shall submit application & ODOT pre-qualification letter within five business days after bid opening